

Attachment 3: SRT Conversion to Subway, High Level Estimate

Table.	
SRT Conversion to Subway, High Level Estimate	
Item Description	\$2010M
Running Structures and Special Structures	\$914
Station Area & Facilities	\$570
Vehicle Storage	\$262
Operating Systems	\$255
Revenue Vehicles	\$125
Property/Easements	\$117
Utilities and Authorities	\$30
Total	\$2,300