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TOM KOLBASENKO 
BES March  
OAA AAA MRAIC LEEDTM  AP BD+C 
Principal 

SUSTAINABLE ARCHITECTURE| GREEN CONSULTING | DESIGN 

e
: 

May 14, 2020 

Mr. Alexei Tokarev 
Toronto Parking Authority | Design & Construction 
33 Queen Street East 
Toronto, Ontario M5C 1R5 

Sent Via e-mail: Alexei.Tokarev@toronto.ca 

Re: Tender Analysis –TPA Carpark No’s: 26, 36, 125 
Modification to Operations 
Poject No: TPA5000-245  

Dear Mr. Tokarev, 

We have concluded our Tender Evaluation for the proposed renovations at TPA Carpark 
No’s: 26, 36 & 125 in Toronto, ON. Please refer to the enclosed Tender Analysis 
Summary for details of our evaluation. 

Based on Base Bid, we have identified Platinum Construction Corporation as the low 
bidder at $ 989,000.00 excluding HST, followed by Canada Construction Ltd. in second 
place at $ 1,118,110.00 excluding HST, $129,110.00 over low bidder. 

We find both Platinum Construction Corporation and Canada Construction Ltd bids 
to be complete and acceptable. 

We trust the enclosed Tender Analysis and Report are in line with your requirements, and 
will aid you as the Owner in final contractor selection.  Please let me know if you require 
any other information or clarification regarding our Tender Analysis and Reporting. 

Yours truly, 

Tom Kolbasenko B.ES, MArch, OAA, MRAIC, LEED AP BD+C 
Principal 

ATTACHMENT 1

PA16.7 Attachment 1 

mailto:Alexei.Tokarev@toronto.ca


TPA Carpark No's: 26, 36, 125

Project No: TAP5000-245

Tender Opening: May 8, 2020

 Item Description: 
 PLATINUM 

CONSTRUCTION 

 CANADA 

CONSTRUCTION 

 CITYCORE 

CONSTRUCTION 
 BROOK RESTORATION  HN CONSTRUCTION  SST GROUP  

 Order of Bid 1 2 3 4 5 6

 Original Base Bid (excluding HST)  $                     989,000.00  $                  1,118,110.00  $                  1,598,447.12  $                  2,691,128.00  Late submission 3:06pm  Bid not submitted 

 Number of Addenda: 3 3 3 3

 SUB-CONTRACTORS AND SCHEDULE OF VALUES 

 1. General Costs for all 3 Carparks  Yes  Yes  Yes  Yes 

 2. Carpark 26  Yes  Yes  Yes  Yes 

 3. Carpark 36  Yes  Yes  Yes  Yes 

 4. Carpark 125  Yes  Yes  Yes  Yes 

 ALTERNATIVES  N/A  N/A  N/A  N/A 

December 31, 2020

or 120 days from start date

 Bid Signed and Sealed?  Yes  Yes  Yes  Yes 

 Form 1: Agreement to Bond  Yes  Yes  Yes  Yes 

 Form 2: Certificate of Independent Bid Determination  Yes  Yes  Yes  Yes 

 Form 3: Tax Statutory Declaration  No  No  No  No 

 Bid Bond signed and sealed:  Yes  Yes  Yes  Yes 

 Comments:  There is a difference of 

$51,000 between the 

breakdown total and bid 

amoun. The total on the 

breakdown is higher than 

the submitted amount. 

 Low Bid   Second Position  Third position  Fourth position  Disqualified  Did not bid 

 DIFFERENCE WITH LOW BID  $                     129,110.00  $                     609,447.12  $                  1,702,128.00 

TPA CARPARKS No's 26, 36, 125 - MODOFICATIONS TO OPERATIONS - PROJECT No: 5000-245

TENDER ANALYSIS 

 COMPLETION DATE December 31, 2020 December 31, 2020 December 31, 2020

OCBA Project No. 19006 1
our cool blue architects inc. 



TPA Carpark No's: 26, 36, 125
Project No: TAP5000-245

Tender Opening: May 8, 2020

 Code:  Item Description:  HN CONSTRUCTION  SST GROUP  

 Late Submission 

3:06pm 
 Bid not submitted 

Caraprk 26 Carpark 36 Carpark 125 Caraprk 26 Carpark 36 Carpark 125 Caraprk 26 Carpark 36 Carpark 125 Caraprk 26 Carpark 36 Carpark 125

1
GENERAL CONDITIONS (Mobilization / demobilization not to exceed 3% of the total 

price)

2

Supply the following bonds:                                                                                                          

a) 100% Performance Bond                                                                                                       

b) 100% Labour and Material Payment Bond

3

Any Permits Required By The Municipality Related To Gc’s Work Excluding The 

Soft Costs Associated With Obtaining The Permit.

(Building / Hvac/ Plumbing Permit Will Be Provided By Tpa’s Consultant)

4
Inspections and Testing Allowance (Backup will be required. Any unused 

allowance to be deducted from the contract at the end of the project)

5 Demolition & Removals  $      41,969.55  $      50,242.50  $      27,163.50  $      18,961.00  $      35,000.00  $      16,400.00  $      48,513.60  $      61,916.40  $      40,845.60  $    250,155.00  $      340,769.00  $    216,308.00 

6 Asphalt & Waterproofing System  $        2,677.50  $      12,600.00  $      10,500.00  $        9,500.00  $      10,277.00  $        2,000.00  $      10,800.00  $      27,000.00  $      43,200.00  $        6,154.00  $       22,308.00  $      13,708.00 

7 Concrete  $      16,800.00  $      58,170.00  $      52,395.00  $        5,050.00  $                  -    $      29,740.00  $        2,700.00  $      16,200.00  $      21,600.00  $      28,769.00  $       36,523.00  $      88,923.00 

8 Re-Bar
 Included in 

Concrete 

 Included in 

Concrete 

 Included in 

Concrete 
 $        4,950.00  $        2,500.00  $        5,500.00  $        2,700.00  $        5,400.00  $        2,700.00  $        4,862.00  $         8,677.00  $      17,538.00 

9 Glazing  $        3,675.00  $      19,619.25  $      28,108.50  $      20,560.00  $      29,000.00  $      36,000.00  $      27,000.00  $      27,000.00  $      27,000.00  $      34,615.00  $       68,000.00  $      83,200.00 

10 Drywall  $        4,147.50  $      28,245.00  $      10,447.50  $      11,540.00  $        9,700.00  $        4,000.00  $        7,776.00  $        7,776.00  $        7,776.00  $        9,846.00  $       60,292.00  $      29,692.00 

11 Millwork  $        8,925.00  $      12,915.00  $        8,872.50  $      15,000.00  $      22,000.00  $        2,600.00  $      11,631.60  $      19,332.00  $      10,044.00  $      18,462.00  $       27,692.00  $      18,462.00 

12 Flooring  $      10,695.30  $      53,251.28  $        8,529.68  $      16,270.00  $      41,000.00  $        9,250.00  $      14,511.96  $      61,488.72  $      10,053.72  $      17,305.00  $      131,815.00  $      24,183.00 

13 Painting  $        7,974.75  $        8,384.25  $      19,236.00  $      13,250.00  $    175,000.00  $        7,000.00  $      16,056.06  $      15,988.10  $        7,598.16  $      11,160.00  $       13,692.00  $        5,058.00 

14 Line stall marking
 Included in 

Painting 

 Included in 

Painting 

 Included in 

Painting 
 $        3,000.00  $        4,500.00  $        3,000.00  $        2,700.00  $        5,400.00  $        3,240.00  $        3,846.00  $         3,846.00  $        3,846.00 

15 Hardware  $        3,570.00  $      14,910.00  $        2,310.00  $        3,000.00  $        7,500.00  $        7,000.00  $        5,400.00  $      37,800.00  $      16,200.00  $      34,846.00  $       15,385.00  $      34,462.00 

16 Electrical work  $      18,478.95  $      74,738.74  $      31,781.66  $      27,040.00  $    125,400.00  $      47,655.00  $      14,148.00  $      94,284.00  $      37,692.00  $      44,769.00  $      134,308.00  $      53,846.00 

17 Data / Communications
 Included in 

Electrical 

 Included in 

Electrical 

 Included in 

Electrical 
 $      11,990.00  $      25,000.00  $      12,000.00  $      10,152.00  $      34,776.00  $      13,068.00  $      38,462.00  $       80,308.00  $      30,769.00 

18 Mechanical  $      18,271.05  $      95,688.60  $      31,889.55  $      32,000.00  $      13,700.00  $      54,500.00  $      43,200.00  $    140,400.00  $      25,812.00  $      79,808.00  $      115,231.00  $    104,738.00 

19 Plumbing  $      15,217.65  $      25,688.25  $      23,005.50  $      16,000.00  $        3,500.00  $      10,000.00  $      22,680.00  $      44,280.00  $      86,400.00  $      10,000.00  $       61,538.00  $      10,615.00 

20 Sprinkler  N/A  $        2,730.00  $        4,830.00  $                  -    $        4,500.00  $        5,000.00  $        6,782.40  $        6,782.40  $        6,782.40  $        3,846.00  $       24,615.00  $      12,031.00 

21 Fire Alarm  N/A 
 Included in 

Electrical 
 N/A  $                  -    $        1,500.00  $      52,277.00  $      12,960.00  $      25,920.00  $      14,580.00  $        3,846.00  $         7,692.00  $        7,692.00 

22
SUB TOTAL ITEMS 5 to 21                                                                                                                

(Excluding HST)  $    152,402.25  $    457,182.87  $    259,069.39  $    208,111.00  $    510,077.00  $    303,922.00  $    259,711.62  $    631,743.62  $    374,591.88  $    600,751.00  $   1,152,691.00  $    755,071.00  $                       -    $                       -   

Total Items 1 to 21 (Excluding HST)

Comments

Diference with bid submission

$989,000.01 $1,169,110.00 $1,598,447.12 $2,691,128.00

$27,692.00

$46,154.00

$30,000.00 $30,000.00 $30,000.00 $30,000.00

$14,700.00

$2,964.50

$87,000.00

$30,000.00

$0.00

$270,000.00

$21,600.00

$10,800.00

1 2 3 4

$72,681.00 $78,769.00

TPA CARPARKS No's 26, 36, 125 - MODOFICATIONS TO OPERATIONS - PROJECT No: 5000-245

TENDER COST BRAKDOWN

 PLATINUM CONSTRUCTION  CANADA CONSTRUCTION  CITYCORE CONSTRUCTION  BROOK RESTORATION 

There is a difference of $51,000 between the breakdown total and 

bid amoun. The total on the breakdown is higher than the submitted 

amount.

$51,000.00$0.01 $0.00 $0.00

OCBA Project No. 19006 1 our cool blue architects inc.


