
                                                                               

 

    
    

  
 

   
    

    
     

  
 

 
    

 
 

   
    

 
 

 
  

    
 

 
 

 
   

  
   
  

 
    

 
 

  
 

     
 

  
  ~TDRDNIO -

BID AWARD PANEL 
CONTRACT AWARD 

Award of Ariba Document Number 3952713027 to IL 
Duca Contracting Inc. for Road Resurfacing, Street
Road Reconstruction, Watermain Replacement & 
Sidewalk Construction at Various Locations for 
Engineering & Construction Services 
Date: June 8, 2023 
To: Bid Award Panel 
From: Chief Procurement Officer 
Wards: 5 

RECOMMENDATIONS 
The Chief Procurement Officer recommends that the Bid Award Panel grant 
authority to award the following contract: 

Solicitation Number: 
Request for Tender (RFT) Ariba Document Number 3952713027, Contract Number. 
22ECS-TI-103LR. 

Description:
For Road Resurfacing, Street Road Reconstruction, Watermain Replacement & 
Sidewalk Construction at various locations of City of Toronto. 

Recommended Supplier:
IL Duca Contracting Inc 

Contract Award Value: 
$3,376,572 net of all applicable taxes and charges 
$3,815,526 including HST and all applicable charges 
$3,436,000 net of HST recoveries 

Contract is expected to start on June 26, 2023 and be completed no later than 
December 31, 2023. 

FINANCIAL IMPACT 
The total contract award identified in this report is $3,815,526 including all applicable 
taxes and charges. The cost to the City is $3,436,000 net of HST recoveries. 
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The engineering estimate for this project is $3,448,685 net of all taxes and charges. 

Funding is included in the 2023 Approved Capital Budget and 2024-2032 Approved 
Capital Plan for Toronto Water and Transportation Services. Additional funding details 
are summarized in Table 1 below. 

Table 1: Financial Impact Summary of Recommended Contract 

Description WBS Element 
June 26, 
2023 to 
Dec. 31, 
2023 

Jan 1, 
2024 to 
Dec. 31, 
2024 

Jan 1, 
2025 to 
Dec. 31, 
2025 

Total (Net of 
HST 
Recoveries) 

Local Road 
Rehabilitation 

CTP315-07-
550 $1,692,448 $188,050 $0 $1,880,498 

RSP Missing 
Link Sidewalk CTP419-01-78 $321,413 $35,713 $0 $357,126 

RSP LGSI and 
SCPEA 

CTP717-58-
193 $110,650 $12,295 $0 $122,945 

General Pooled 
Contingency 

CTP315-09-
642 $224,480 $24,942 $0 $249,422 

2022-2024 
Watermain 
Replacement 

CPW542-27-
21 $608,126 $71,544 $35,772 $715,442 

2022 Water 
Service 
Replacement -
SOGR 

CPW544-23-
25 $93,982 $11,057 $5,528 $110,567 

Total $3,051,099 $343,601 $41,300 $3,436,000 

The Chief Financial Officer and Treasurer has reviewed this report and agrees with 
information included in the Financial Impact section. 

SOLICITATION SUMMARY 
Solicitation Issued: April 19, 2023 Solicitation Closed: May 12, 2023 
Number of Addenda Issued: Four (4) 
Number of Bids: Five (5) 

Table 2: Summary of Bids Received including bid price for Ariba Doc No. 3952713027 
Supplier Name Bid Price (excluding H.S.T.) 

IL Duca Contracting Inc. $3,069,611.00 * 
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Supplier Name Bid Price (excluding H.S.T.) 

Direct underground Inc. $3,385,690.00 

2489960 Ontario Inc. $3,720,000.00 

Four Seasons Site Development Ltd. $5,250,615.00 

Sanson Construction Limited. $7,287,105.00 

* Pursuant to the RFT document the contract award value includes contingency. 

DIVISION CONTACTS 
Marie Reid, Manager, Infrastructure & Development Services, Purchasing Client 
Services, Purchasing and Materials Management (416) 397-5187, 
Marie.Reid@toronto.ca 

Mobushar Pannu, Director, Design & Construction, Transportation Infrastructure 
Roadways, Engineering & Construction Services, (416) 392-8412, 
Mobushar.Pannu@toronto.ca 

COMMENTS 
For the recommended contract award, the following requirements have been met: 

a. The firm recommended for award is the lowest Supplier meeting specifications or to 
the highest scoring Supplier based on the evaluation criteria included in the Solicitation 
and meeting the requirements of the solicitation; 

b. the appropriate Division has reviewed submissions and found the price to be 
reasonable, within available budget and concurs with the recommendation; 

c. the total contract value is less than $20 million dollars (excluding applicable taxes) 
and the contract term is: 

1. for a contract funded by the operating budget, 5 years or less including any 
option years; or 

2. for a contract funded by the capital budget, within the projected term of the 
capital funding for the project as set out in the capital budget, 

being within the authority of the Bid Award Panel; 

d. the Solicitation document was advertised on the City’s internet website and bids or 
proposals were submitted electronically in Ariba; and 
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e. the Fair Wage Office confirms the recommended firm understands the Fair Wage 
Policy and Labour Trades requirements and has agreed to comply fully. 

Additional details and information for the above Solicitations are on the file in the 
Purchasing and Materials Management Division. 
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SIGNATURE 

Geneviève Sharkey, 
Chief Procurement Officer 
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