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TS 1.00.01 SCOPE 

This specification covers the requirements for the provision of all labour, equipment and material 
necessary for the construction and maintenance, to a standard satisfactory to the Contract 
Administrator, of the following: 

(a) Temporary traffic lanes. 

(b) Temporary access to private driveways and side streets. 

(c) Temporary pedestrian facilities (sidewalks) for the convenience of the public. 

(d) Temporary bicycle facilities. 

(e) Site fence, crowd control barrier or other barrier as specified to separate work areas 
from those used by the public. 

 
(f) Paid Duty Police Officers, Traffic Control Persons, signs, barricades, delineators, 

lights and other traffic control devices in conformance with the latest edition of the 
Ontario Ministry of Transportation (MTO) Ontario Traffic Manual Book 7 
“Temporary Conditions” and Occupational Health and Safety Act (OHSA). 

 

TS 1.00.02 REFERENCES 

This specification refers to the following specifications and publications: 

Ontario Provincial Standard Specification, Construction 
OPSS 553 Concrete Barriers  (Current Edition) 
 
Ontario Provincial Standard Specification, Material 
OPSS 1352 Precast Concrete Barriers  (Current Edition) 
 
Ontario Ministry of Transportation Manuals 
Ontario Traffic Manual Book 7 “Temporary Conditions”           (Current Edition) 
 
City of Toronto Specifications 
TS 310 Construction Specification for Hot Mixed, Hot Laid 

Asphaltic Concrete Paving (Current Edition) 
 
TS 501 Amendments to OPSS 501 – Construction Specification for Compacting 
                                                                                                                                (Current Edition) 
TS 1010 Amendments to OPSS 1010 – Material Specification for Aggregates – 
 Granular A, B, M, and Select Subgrade Material (Current Edition) 
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City of Toronto Drawing 
T-216.02-12 Crowd Control Barrier  (Current Edition) 
 
Canadian Government Specifications Board 
CGSB 1-GP-181 M Coating: Zinc Rich, Organic, Ready Mix           (Current Edition) 
 
Toronto Police Service 
Guidelines for Paid Duty Police (Current Edition) 
     

TS 1.00.03 DEFINITIONS 
For the purposes of this specification the following definitions apply: 
 
Crushed Aggregate:   means pieces of aggregate having at least one well-defined face resulting 
from fracture. Particles with smooth faces and rounded edges, or with only small chips removed, 
are not considered crushed. 
 
HL, Hot Mix, Mixture, Mix:   means hot mix, hot laid asphaltic concrete. 
 
HL Types:   mean the hot mixes specified in Table 1 of TS 310. 

TS 1.00.04 SUBMISSIONS AND DESIGN REQUIREMENTS 

TS 1.00.04.01 Hot Mix Asphalt 

All submission and design requirements for hot mix asphalt shall be as specified in TS 310, 
except that trial batches will not be required. 

TS 1.00.05 MATERIALS 

TS 1.00.05.01 HL-3 Fine Asphalt  

All HL-3 FINE asphalt shall meet the requirements of TS 310. 

TS 1.00.05.02 HL-8 Asphalt 

All HL-8 asphalt shall meet the requirements of TS 310. 

TS 1.00.05.03 Crushed Aggregate 
All crushed aggregate shall be Granular ‘A’ and shall meet the requirements of TS 1010. 

TS 1.00.05.04 Site Fence 

All site fence shall consist of steel ‘T’ posts, top wire and plastic fencing. 
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Steel ‘T’ posts shall be 50 x 50 x 2400mm metal stakes primed with one brush coat of black zinc 
rich paint to CGSB 1-GP-181 M. 

The fencing shall be constructed of heavy duty, high visibility, orange plastic and shall be a 
minimum of 1.2m high.  

The top wire shall be stranded wire with a minimum diameter of 4.1mm or 8 gauge. 

TS 1.00.05.05 Crowd Control Barrier 

The crowd control barrier shall be in accordance with T-216.02-12 and shall be as supplied by 
Mark-All Services Incorporated for their Type ‘B’ Crowd Control Barrier (551 Piercey Road, 
Bolton, Ontario, L7E 5B5, 905-951-2700) or approved equivalent. 

The crowd control barrier shall be painted yellow and have a solid piece of reflective tape placed 
along the top rail. The reflective tape shall be a minimum 600mm in length and shall be centred 
on the top rail. 

TS 1.00.05.06 Temporary Barrier 

All temporary barriers shall be of the type listed below or as directed by the Contract 
Administrator. 

1. Precast concrete barrier, with an I-Lock connection, meeting the requirements of 
OPSS 1352. 

 
2. Triton barrier as manufactured by Energy Absorption Systems Inc. (One East Wacker 

Drive, Chicago, Illinois, 60601 (312) 467-6750). The local supplier of Triton barrier 
is Lecol Co. Ltd. (689 Warden Avenue, Units 15 & 16, Scarborough, Ontario, M1L 
4R6 (416) 694-4420) or approved equivalent. 

TS 1.00.06 EQUIPMENT – Not Used 

TS 1.00.07 CONSTRUCTION 

TS 1.00.07.01 General 

All temporary construction and temporary traffic maintenance shall be carried out to the 
satisfaction of the Contract Administrator and in accordance with the temporary traffic 
management plan approved by the City. The Contract Administrator will give written 
notification of any deficiencies, and the Contractor shall initiate repairs within 24 hours.  

The City of Toronto reserves the right to contract with others to complete any repairs that have 
not been initiated within 24 hours of written notification. All costs for such repairs will be 
deducted from monies owing under the contract. 
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All concrete, asphalt and contaminated aggregate, used for maintenance items, shall be 
excavated and disposed of, off the site. All material deemed reusable, by the Contract 
Administrator, shall be graded into and compacted to form part of the roadway subbase or other 
temporary work. No additional payment will be made for the rehandling of this material. 

TS 1.00.07.02 Site Meetings 

Regular site meetings will be held every week or every two weeks, or as required by the Contract 
Administrator, to discuss traffic management and progress of work. Attendance will be required 
by at least one representative from the Contractor.  

The Contractor shall be responsible for the following: 

– Coordinating and organizing attendance of subcontractors responsible for any work to 
be discussed as part of the agenda. 

 
– Informing the Contract Administrator, in advance of the meeting, of all items to be 

added to the agenda. 
 
– Ensuring that the Contractor representatives in attendance have the required authority 

to commit the Contractor to actions agreed upon. 

TS 1.00.07.03 Temporary Traffic Lanes  

At least two paved lanes of a minimum width of 3.05m each shall be kept open to traffic at all 
times. Where additional width is available, it should be used to provide wider curb lanes. Any 
portions of such lanes which, in the opinion of the Contract Administrator, are required outside 
the edge of the existing pavement shall consist of 75mm of HL-8 hot mix asphalt over a 225mm 
thickness of graded crushed aggregate, compacted to meet the requirements of TS 501. 

Prior to the placing of the stone and asphalt layers, selected excavated material from either 
roadway or sewer excavations shall be used to fill ditches or other low areas and shall be 
compacted to 100% of the Standard Proctor Maximum Dry Density. 

TS 1.00.07.04 Side Streets 

The Contractor shall maintain two-way traffic on side streets wherever possible. If necessary and 
subject to the approval of the City, traffic on side streets may be reduced to one lane for a limited 
period of time. If the side street is to be reduced to one lane, there must be a qualified Traffic 
Control Person (TCP) or a Pay Duty Police Officer (PDPO) present from the time of lane 
reduction until the side street is open to two-way traffic. The requirements for a PDPO are as 
described in TS 1.00.07.11.03 of this specification. 
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TS 1.00.07.05 Private Driveways 

The Contractor shall maintain access to driveways wherever possible. Driveways greater than 6.0 
metres in width shall have access maintained at all times. Construction shall be scheduled to 
allow temporary access to either half of the driveway. Such temporary access shall consist of a 
pad of well compacted crushed aggregate placed to a minimum thickness of 150 mm and a 
minimum width of 3 m. 

TS 1.00.07.06 Temporary Sidewalks 

The Contractor shall provide and maintain safe and convenient facilities for pedestrian traffic 
through the areas under construction. These facilities shall provide for a dry, hard, even surface 
at all times. Such temporary sidewalks shall consist of a pad of well compacted crushed 
aggregate placed to a minimum thickness of 100mm. A minimum vertical clearance of 2.5m 
shall be provided. 

Wheelchair access shall be maintained at all times. 

All pedestrian traffic shall be separated from the construction area by means of a temporary site 
fence or pedestrian control barrier. If the erection of a temporary site fence or pedestrian control 
barrier is not feasible, the Contractor shall seek approval from the City to use traffic control 
barrels. 

The Contractor shall provide sufficient signs to direct pedestrians around all sidewalk detours. 

TS 1.00.07.07 Bicycle Facilities 

The Contractor shall provide and maintain safe and convenient facilities for bicycle traffic areas 
under construction. Where a bicycle lane or path exists within the work area, temporary facilities 
shall be provided. Such temporary bicycle facilities shall consist of a pad of well compacted, 
crushed aggregate placed to a minimum thickness of 100 mm and a minimum width of 1.5m for 
one way traffic and a minimum width of 2.5 m for two way traffic. A minimum vertical 
clearance of 2.5 m shall be provided. 

Cyclists shall be directed to use traffic lanes, follow a detour or use pedestrian facilities after 
dismounting. All information with regard to the cyclists shall be supplied and maintained by the 
Contractor. 

TS 1.00.07.08 Site Fence 

The Contractor shall supply and maintain a continuous site fence to separate the travelled portion 
of the road or pedestrian area from the area under construction.  
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Fence posts shall be spaced at a maximum of 3 m apart. Sleeves shall be placed in the concrete 
base on the first half of the pavement to be constructed, so that the posts are clear of the 
excavation for the second half. The site fence shall be removed following the completion of the 
road base and the sleeves shall be filled with concrete of the same type as used for the 
construction of the concrete road base. The construction area shall then be isolated from the 
public sections by the use of approved delineators, as specified in the latest edition of the MTO 
Ontario Traffic Manual Book 7 “Temporary Conditions”. 

The Contractor may, subject to the approval of the City, substitute approved delineators as 
specified in the latest edition of the MTO Ontario Traffic Manual Book 7 “Temporary 
Conditions”, for the site fence. 

The top wire shall be threaded through the top portion of the fence, every 3 or fewer holes and 
drawn taut by machine. The top wire shall not be tightened by hand. The top wire shall be 
securely fastened to each post using standard tie wire. Every 100 mm or at every corner or break 
in the fence, the top wire shall be fastened to the bottom of the next post, to provide stability. 

TS 1.00.07.09 Crowd Control Barriers 

Crowd control barriers shall be placed between the construction areas and the pedestrian traffic. 
The triangular base shall be facing the construction area to minimize any obstructions to the 
pedestrian traffic.  

Adjacent sections shall be connected at all times and pulled taut to form a continuous unbroken 
chain. Sections at the ends of each chain shall be secured to a section of site fence or a solid 
structure, such as a pole or sign. Crowd control barriers shall prevent pedestrian traffic from 
gaining access to the construction area. 

Construction areas shall be completely isolated from pedestrian traffic, at all times. 

For contracts with multiple staging, the Contractor may be required to relocate the barrier 
sections from one stage to the next. The relocation of crowd control barrier between stages shall 
be payable under the appropriate item. The Contractor may also be required to relocate sections 
of the crowd control barrier on a daily basis to facilitate construction access or to temporarily 
increase the work area. All costs associated with relocating crowd control barriers for any reason, 
except for staging requirements, shall be borne by the Contractor. 

TS 1.00.07.10 Temporary Barrier 

Temporary barriers shall be placed between the construction areas and the vehicular traffic, as 
detailed on the contract drawings or as directed by the Contract Administrator. Triton barriers 
require a “clear zone”, as specified by the manufacturer, between the construction area and the 
vehicular traffic. 
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Preparation of the base, if necessary, shall meet the requirements of OPSS 553, except that the 
slope of the foundation for the Triton Barrier shall not exceed 5% when measured perpendicular 
to the barrier. 

Supplying, placing, relocation and removal of the temporary concrete barriers shall meet the 
requirements of OPSS 553. 

End treatments for temporary concrete barrier shall be as specified in the contract or as directed 
by the Contract Administrator. 

The supply, placing, relocation and removal of the Triton barrier shall be according to the 
manufacturer’s “Triton Barrier Application Manual.” 

TS 1.00.07.11 Traffic Control Plan, Traffic Protection Plan, Paid Duty Police 
Officers, Traffic Control Persons, Signs, Barricades, and Other 
Traffic Control Devices 

TS 1.00.07.11.01 Traffic Control Plan 

The Contractor shall develop a Traffic Control Plan as stipulated in the MTO Ontario Traffic 
Manual Book 7 “Temporary Conditions”. The Traffic Control Plan will include detours, staging 
sequences, vehicle access and egress from worksite, temporary barriers, and removal of old 
pavement markings for complex projects. For minor projects, the Contractor may select the 
appropriate typical layouts from Book 7. 

The Contractor Administrator and/or the appropriate Transportation Services Representative 
shall review The Traffic Control plan. Any changes to the Traffic Control Plan should be 
approved by the Contractor Administrator and/or the Transportation Services Representative. 

TS 1.00.07.11.02 Traffic Protection Plan 

The Contractor shall develop a Traffic Protection Plan for the protection of workers in the work 
zone, as required by Regulations 213/91 and 145/00 under the Occupational Health and Safety 
Act (OHSA). The Contractor shall submit the Traffic Protection Plan to the City for review 
before the construction begins. All traffic protection measures shall be carried out to the 
satisfaction of the Contract Administrator and in accordance with the traffic protection plan 
submitted. 
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TS 1.00.07.11.03 Traffic Control Persons and Traffic Control Devices 

The Contractor shall provide, place in service, maintain and remove all of the traffic control 
devices and TCPs as required by the MTO Ontario Traffic Manual Book 7 “Temporary 
Conditions”, and as per Occupational Health and Safety Act (OHSA) and Ontario Regulation 
145/00 for Construction Projects and shall conform to the Traffic Control Plan. The Contractor 
shall ensure that sufficient traffic control devices and TCPs are always readily available to meet 
all the traffic control requirements on site. No claims will be considered for Contractor’s loss due 
to the unavailability of TCPs and any traffic control devices. 

In addition, the Contractor shall provide, place in service and maintain and remove special 
construction signs, where appropriate, to advise of rough surface, raised maintenance covers, 
timber decking, steel plates, narrow lanes and detours for motor vehicles, bicycles, and 
pedestrians on all approaches to and within the areas under construction. 

The maintenance of all signs, barricades and other traffic control devices is a continuous, 24-
hour-a-day obligation. The Contractor must provide a contact that will be available at all times, 
throughout the duration of the project. 

The Contract Administrator will issue a verbal and/or a written warning to the Contractor when 
the Contractor is found failing to protect the site in accordance with Ontario Traffic Manual 
Book 7 “Temporary Conditions”. Upon receipt of the warning, the Contractor shall rectify all 
traffic control deficiencies to the satisfaction of the Contract Administrator without delay.  

If the Contractor fails to rectify the deficiencies immediately, the City of Toronto’s 
Transportation Services or their representative will provide the remedial measures on their own. 
All costs, including all overhead and office costs incurred in the remedial actions will be 
deducted from the final payment to the Contractor. 

TS 1.00.07.11.04 Paid Duty Police Officer (PDPO) 

TS 1.00.07.11.04.01 General 
In addition to complying with the Ontario Traffic Manual Book 7 “Temporary Conditions”, the 
Contractor is required to provide Paid Duty Police Officers on site in accordance with the 
requirements as stipulated in the Toronto Police Service Guidelines for Paid Duty Police, as it is 
amended.  
 
The City of Toronto’s Transportation Services has authority over and governs the issuance of 
permits for construction on all City roads. The Toronto Police Service, in conjunction with 
Transportation Services Road inspectors, enforces this authority on behalf of Transportation 
Services. 
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The Ministry of Labour is the governing agency responsible for the safety of workers and the 
public. The Toronto Police Service, as part of their responsibility as the employer, is required to 
provide the training for, the equipping of and ensuring the use by members of personal protective 
equipment. 

 

TS 1.00.07.11.04.02 Criteria to Determine the Need for PDPO 

The following criteria outline the requirements for Paid Duty Police Officers as stated in the 
Toronto Police Service Guidelines for Paid Duty Police:  
 

a) A Paid Duty Police Officer is required if more than one lane or direction of traffic 
flow is to be controlled. 

b) Paid Duty Police Officer will be required in signalized intersections when the left turn 
lane has been eliminated and/or turning movements cannot be made in a safe manner. 

c) Paid Duty Police may be required when pedestrians’ movements cannot be made 
safely. 

d) The need for Paid Duty Police at minor signalized intersections and pedestrian 
crossovers will be site specific. 

e) Paid Duty Police may be required during paving and grinding operations within 30m 
of a signalized intersection – pursuant to a site meeting with the Transportation 
Services Representative and the Toronto Police Construction Liaison Officer Brian 
Cameron (416)-808-1951. 

f) At some signalized intersections, a decision will be required on the use of two or 
more officers. A listing is available from Toronto Police Traffic Services 
Construction Liaison Officer Cameron (416)-808-1951 which highlights those 
signalized intersections at which two or more paid Duty Police Officers may be 
required. 

g) A static barrier (i.e. crowd control barrier) may be acceptable to close crosswalks at a 
signalized intersection depending on the pedestrian and vehicle volumes. This would 
be discussed at a site meeting. Yellow ‘Caution Tape’ is not recognized as an 
acceptable barrier. 

h) Traffic Control Persons (TCPs) are only to control a single lane of one-way traffic 
flow (as per Ontario Health and Safety Act). A TCP can control pedestrian 
movements off the traveled portion of the roadway. A TCP can also control 
pedestrian movements at a signalized intersection if the signal indications are clearly 
visible and the TCP is not required to stop traffic. 

 

TS 1.00.07.11.04.03 Emergency Service 
On-duty officers, subject to the following identified criteria, will be utilized by any of the City 
Works, Hydro, Consumers Gas, etc. including Guild Electric while performing Emergency 
Service at locations, including intersections. In the event that police assistance is required in such 
instances, a call shall be directed to the Toronto Police Service Communications Centre at (416) 
808-222. 
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Emergency Service is deemed to be any unscheduled maintenance where: 
 
• Public safety or health is threatened 
• Immediate action is required 
• The public is without essential service. 
 
Examples: sewer or watermain break, electrical failure, leaking of gas distribution system. 
 
At any emergency work site, a representative of the required utility must respond to the site as 
soon as possible to assess the situation and make a determination regarding necessary repairs and 
time frames required to complete the repairs. Police officers shall document and forward to the 
Unit Commander or Traffic Service any circumstances where a representative of the required 
utility fails to attend the location within 1.5 hours of the call being received by the Service. 
 
In circumstances where the required work can be completed within 3 hours of the Toronto Police 
Service receiving a request to attend a location, a regular on-duty police officer will protect the 
site, subject to the exigencies of the Service. A large scale emergency may preclude the 
attendance of an on-duty officer. If the repair is to take more than 3 hours, a Paid Duty Police 
Officer shall be ordered immediately and the regular on-duty officer shall stay on site until the 
arrival of the Paid Duty Police Officer. 
 

TS 1.00.07.11.04.04 Scheduled Maintenance and Construction Work 

All scheduled maintenance and construction requests will be staffed by Paid Duty Police 
Officers. All paid duties required under this specification shall be arranged through the Central 
Paid Duty Office.   
 
The contractor is responsible for providing Paid Duty Police Officers, as required, on all City 
projects and capital projects. 
 
Paid Duty Police shall ensure the Contractor produces a valid permit, issued by the City, for the 
required work and that the Contractor works within the parameters outlined in the permit prior to 
any work being commenced.  
 
A filled out Paid Duty Request Form shall be faxed, along with a valid road cut permit issued by 
the City, to the Central Paid Duty Office (416) 808-5042. Calls for further assistance can be 
directed to the Central Paid Duty Office (416) 808-5048.  In certain circumstances, a request for 
PDPO can be made in person at 53 Division, 75 Eglinton Avenue West, if necessary. 
 
A Paid Duty Request Form can be obtained from any police station or the Toronto Police Central 
Paid Duty Office at 416-808-5048. The form and the current hourly rates of PDPO pay, which 
are provided in the terms of agreement at the back of the form, are updated once every January 
of the year.  
 
Due to Toronto Police centralizing the paid duty services in May 2005, a contact name in the 
Toronto Police is not available anymore.  
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TS 1.00.07.11.04.05 Determining the Actual Need for PDPO 

The need for Paid Duty Police Officers for construction and maintenance (Utility Cut permit 
related) work on City roads generally follows the criteria in TS 1.00.07.11.04.02, and has to be 
determined on a case-by-case basis. The Transportation Services representative shall determine 
the actual need for PDPOs according to site conditions and in consultation with the Contract 
Administrator, the Contractor and the Toronto Police Traffic Services Construction Liaison 
Officer Brian Cameron (416)-808-1951. 
 
The criteria provided in TS 1.00.07.11.04.02 do not preclude the need for a site meeting to 
discuss traffic safety related issues, hours of work, etc, with the Transportation Services and 
Toronto Police representative and other agencies. 
 
The actual need for PDPOs shall be determined at the pre-construction meeting and site 
meetings. Transportation Services representatives and the Toronto Police Construction Liaison 
Officer shall be invited to the pre-construction and site meetings. It is at their discretion to decide 
if they will attend the meeting.  
 
City Contract Administrators and Inspectors shall monitor the use of PDPOs at the site and 
intervene whenever the presence of PDPOs is deemed necessary or not warranted based on the 
conditions specified in this specification.  
 

TS 1.00.07.11.04.06 Transportation Services Representatives 

The following are the Transportation Services Representatives in each District. The information 
is subject to change without notice. The Contractor is required to contact the appropriate staff to 
determine the need for Paid Duty Police Officer.  
  

1) Toronto & East York District 
Bryan Muir, Work Zone Traffic Coordinator 7-4588 (East) 
Bob Runnings, Acting Work Zone Traffic Coordinator 8-5425 (West) 
 

2) Etobicoke and York District 
Greg Cowell, Acting Work Zone Traffic Coordinator 4-8426 (West) 
Craig Cripps, Work Zone Traffic Coordinator 7-5020 (East) 

 
3) North York District 

Kam Ma, Work Zone Traffic Coordinator 5-7468 
 
4) Scarborough District 

Ian Harvey, Supervisor, Signs & Pavement Markings, 6-5415 
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TS 1.00.07.11.04.07 Disputing the Need for a PDPO on site 

If a dispute arises with regular police on patrol over the need for PDPO, a police supervisor or 
the Toronto Police Traffic Services Construction Liaison Officer shall mediate the dispute. No 
claims for delay, resulting from these matters, will be considered by the City. 
 

TS 1.00.07.11.04.08 Work Instructions to PDPO 

In addition to the brief description of PDPO’s duties provided by a Contractor in a Paid Duty 
Request Form, the Contractor shall provide the PDPO with detailed written work instructions. 
The instructions shall be related to the specific site and handed to the PDPO at the time of his/her 
arrival to the site.  
 

TS 1.00.07.11.04.09 Change and Cancellation 

The contractor shall notify the Central Paid Duty Office immediately about any change, 
cancellation, or a need for additional PDPO. 
 
Police requires a minimum cancellation time of eight (8) hours prior to the scheduled start time. 
Failure to give sufficient notification will result in Contractor paying a minimum payment of 
three (3) hours per PDPO, along with all associated fees and taxes.  
 
PDPOs maximum working period is 12 hours in a 24 hour period. The Contractor shall make 
bookings of additional PDPOs in a timely manner, when necessary. 
 

TS 1.00.07.11.04.10 Reimbursing PDPO 
The Contractor shall be responsible to pay the Toronto Police Service for services provided by 
PDPOs in the contract in accordance with the Police Service Agreement, based upon the hourly 
wage rate in effect at the time.  
 
The Contractor shall record PDPOs names, badge numbers and hours of work and provide City 
Contract Administrators and Inspectors with a summary sheet outlining the events of PDPO 
arrangement and copies of corresponding invoices. 

TS 1.00.07.11.05 Mass Transit 

The Contractor shall coordinate all staging with any transit commission (TTC, GO, etc.), school 
or tour group, that may have a bus stop or travel, within the construction limits. Special attention 
shall be given to loading and unloading areas for disabled persons and school buses. 

The Contractor shall provide access to all existing bus stops. The relocation and reinstatement of 
the bus stops shall be performed by the Contractor, under the direction of the transit authority or 
the City.  
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All costs associated with relocating and providing temporary bus stops shall be borne by the 
Contractor, except for any temporary ramps or accesses which will be paid for under the 
appropriate items. 

There will be no additional payment for any delays caused by the Contractor having to stage his 
work around the transit commissions. 

TS 1.00.07.12 Maintenance of Temporary Work 

Until the final course of asphalt and the permanent pavement markings have been placed, the 
travelled portion of the road shall be considered as temporary traffic lanes.  

Temporary traffic lanes shall be maintained so that there are no irregularities exceeding 35mm. 
All cross walks shall be ramped using temporary HL-3 FINE asphalt to provide smooth 
transitions between the base asphalt and the top surface of the cross walk. Utility frames and 
covers, valve boxes, etc. shall be covered over with a steel plate or maintained flush with the 
surface of the asphalt. After final adjustment to finish grade, the appurtenances shall be ramped 
as described above. Prior to the placement of the final course of hot mix asphalt, the ramps must 
be removed without disturbing the base to allow the final course asphalt to be placed to its full 
depth. 

The cost of any necessary patching of temporary traffic lanes or regarding of temporary access to 
driveways and side streets or regarding of temporary sidewalks or bicycle facilities shall be paid 
for at the unit prices in the Contract for stone and asphalt under the general heading 
"Maintenance of Traffic.” If no such items exist, no separate payment will be made and all costs 
associated with this temporary work shall be factored into other related pay items. 

Should the Contractor fail to correct any unsatisfactory condition upon notification from the City 
staff to do so, the City may proceed to maintain the project and deduct the entire cost of such 
maintenance from moneys due to the Contractor. 

TS 1.00.08 QUALITY ASSURANCE 

The City staff will make inspections, as required, and the Contractor will be notified of any 
deficiency in writing. Repairs shall be carried out in conformance with TS 1.00.07 of this 
specification. 

TS 1.00.09 MEASUREMENT FOR PAYMENT 

TS 1.00.09.01 Crushed Aggregate Type ‘A’ for Maintenance of Traffic 
 HL-3 FINE Asphalt for Maintenance of Traffic 
 HL-8 Asphalt for Maintenance of Traffic 
Measurement for the above item(s) shall be by mass in Mg. 
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TS 1.00.09.02 Site Fence  

Measurement for the above item shall be made in metres, of the maximum length of site fence 
required to be in place at any one time during the life of the contract. 

TS 1.00.09.03 Relocate Site Fence  

Measurement for the above item shall be made in metres for the length of site fence relocated. 

TS 1.00.09.04 Crowd Control Barrier 

Measurement for the above item shall be per metre for the maximum number of barrier sections 
required to be in place at any one time during the life of the contract. 

TS 1.00.09.05 Relocate Crowd Control Barrier 

Measurement for the above item shall be per metre of barrier section relocated. 

TS 1.00.09.06 Temporary Precast Concrete Barrier 
 Temporary Triton Barrier 

Measurement for the above item(s) shall be made in metres, of the maximum length of barrier 
required to be in place at any one time during the life of the contract. 

TS 1.00.09.07 Relocate Temporary Precast Concrete Barrier 
 Relocate Temporary Triton Barrier 

Measurement for the above item shall be made in metres for the length of barrier relocated. 

TS 1.00.09.08 Traffic Control Plan, Traffic Protection Plan, Paid Duty Police 
Officers, Traffic Control Persons, Signs, Barricades and Other Traffic 
Control Devices  

Measurement for the above item shall be by lump sum. Contractors shall determine the lump 
sum amount and submit the amount in their bids. 
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TS 1.00.10 BASIS OF PAYMENT 

TS 1.00.10.01 General 

The following items may or may not appear in the contract. If these items do not appear in the 
contract then the cost of temporary work required under this specification should be factored into 
other pay items by the Contractor. 

No separate payment shall be made for the provision of temporary drainage works. Payment for 
this work shall be deemed to be included in the unit prices bid for the other items. 

No additional payment will be made for any rehandling required incorporating any reusable 
material into the final or temporary works. 

No additional payment will be made for the replacement of any item that has become damaged 
as a result of the Contractor’s actions or by any other means. 

 
TS 1.00.10.02 Crushed Aggregate Type ‘A’ for Maintenance of Traffic - Item 
 HL-3 FINE for Maintenance of Traffic – Item 
 HL-8 for Maintenance of Traffic – Item 

Payment at the contract price for the above item(s) shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not be limited to, 
the supply, placing and compacting of granular materials and hot mix asphalt to construct road 
detours and temporary ramps, the removal, placing and compacting of all reusable materials and 
any excavation required for the construction of all detours. 

The removal of all temporary asphalt and contaminated aggregate, by whatever means, shall be 
paid for under the item ‘General Excavation’. 

TS 1.00.10.03 Site Fence - Item 

Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not limited to, 
the supply, erection, maintenance and removal of all site fence and the reparations to the 
concrete road base, if required. 

TS 1.00.10.04 Relocate Site Fence - Item 

Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not limited to, 
the relocation of all site fences. 
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TS 1.00.10.05 Crowd Control Barrier - Item 

Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not limited to, 
the supply, erection, maintenance, and removal of all crowd control barriers.  

TS 1.00.10.06 Relocate Crowd Control Barrier - Item 

Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not limited to, 
the relocation of all crowd control barriers.  

 
TS 1.00.10.07 Temporary Precast Concrete Barrier – Item 
 Temporary Triton Barrier – Item 

Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not limited to, 
the supplying, placing, maintenance, relocation and removal of all temporary concrete barriers, 
including tapered end treatments. All other end treatments will be paid for under the appropriate 
item(s). 

 
TS 1.00.10.08 Relocate Temporary Precast Concrete Barrier – Item 
 Relocate Temporary Triton Barrier – Item 
Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not limited to, 
the relocation of all temporary concrete barriers, including tapered end treatments. All other end 
treatments will be paid for under the appropriate item(s). 

TS 1.00.10.09 Traffic Control Plan, Traffic Protection Plan, Paid Duty Police 
Officers, Traffic Control Persons, Signs, Barricades and Other Traffic 
Control Devices - Item 

Payment at the contract price for the above item shall be full compensation for all labour, 
equipment, materials and incidentals to do the work. Payment shall include, but not be limited to, 
the production of Traffic Control Plan, Traffic Protection plan, all costs associated with the 
supply of Paid Duty Police Officers, Traffic Control Persons, the supply, placing, maintenance 
and removal of all signs, barricades and other traffic control devices that are not covered in other 
pay items of the contract. 

The Contractor shall provide support documents to the Contract Administrator on the use of Paid 
Duty Police Officers and the supply of various traffic control measures related to the contract, 
including, but not limited to, the invoices charged to the Contractor by the Toronto Police 
Service. The City will only pay the invoices and other traffic control related charges that are 
proved to be actually provided in the contract. Payment shall be evenly distributed over the 
duration of the contract. 
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