Description

WBS Element/Cost Element

Date of Award to

Jan 01, 2022 to

Jan 01, 2023 to

Option Period 1:
October 01, 2024 to

Option Period 1:
Jan 01, 2025 to Dec

Option Period 1:
Jan 01, 2026 to

Total (net of HST

Dec 31, 2021 Dec 31, 2022 Dec 31, 2023 Dec 31, 2024 31, 2025 Septzr(\;zbgr 30, Recoveries)
Civic Centres, Major FA100-30 (C/Es 4431, 4424) $298,473.50 $1,193,894.02 $1,193,894.02 $1,202,848.22 $1,229,710.84 $922,283.13 $6,041,103.72
Corporate Assets, Social | CREM
Services, Infrastructure CCA259-01, CCA259-02 $298,473.50 $1,193,894.02 $1,193,894.02 $1,202,848.22 $1,229,710.84 $922,283.13 $6,041,103.72
P00358, P00404, P00405, P0O0408, PO0409, |$20,148.63 $80,594.53 $80,594.53 $81,198.99 $83,012.37 $62,259.27 $407,808.32
P00415, P00430, P0O0841, PO0853, PO0859,
P01077, P03027, P03028, P03029, P03031,
P03032, P03034, P03035, P03036, P03037,
P06673, P06678, P06679, P06680, P06682,
Parks, Forests & Parks P06684, P06685, P06686, P06687, P06688,

Recreation Portfolio

P06689, P06690, P06691, P06764, P06826,
P06876, P06884, P07006, P07646, PO7659,
P07696, P07697, P07698, P0O7700, PO7701,
P07702, P07703, P07704, P07705, PO7706,
P07707, P07726, P10956, P11434, P12005,
P12151, P13486 (C/E 4431)

$12,490,015.76




